

## LGU COMPLIANCE ON FULL DISCLOSURE OF BIDS AND PUBLIC OFFERING LGU OROQUIETA CITY

### ABSTRACT OF BIDS AS CALCULATED - (GOODS)

(Within the Prescribed Period under the Gov't. Procurement Reform Act and Its IRR and to be Updated Quarterly)

For the 1st Quarter CY 2013

POSTED IN				POSTING DATE	REMARKS				
A	B	C	D		Office	PR NO.	DESCRIPTION	DEALER/ SUPPLIER	
/		/		A- January 14, 2013	City Public Services	13-00041	One Job Order-Reconditioning & Repairing	JVIM Enterprises	
				B-			Services for 3 Units Heavy Equipment	P 2,970,000.00	
				C- January 14, 2013					
				D-					
/		/		A- February 04, 2013	OCM	13-00001	One Job Order-Security Guard Services	Cherubim Security	
				B-			for Oroquieta Bus Terminal, Oroquieta	Agency, Inc.	
				C- February 04, 2013			City Fish Port & San Vicente Bajo	P 1,521,000.00	
				D-			Port. (2nd Notice)		
/		/		A- February 04, 2013	CHO	13-00150	Supply and Delivery of 144 bots. Para-	CP Pharma and	
				B-			cetamol Drops, etc., for City Health	General Merchandise	
				C- February 04, 2013			Office, this city.	P 362,892.00	
				D-					
/		/		A- February 19, 2013	CEO Construction Division	13-00286	Supply and Delivery of Various Cons-	Oroquieta Const.	SBU Construction
				B-			truction Materials, for the Construction	Supply, Inc.	Supplies
				C- February 19, 2013			of Multi-Purpose Bldg. (Phase III) at Brgy.	P 321, 600.00	FAIL
				D-			Taboc Norte.		Envelope 2 un-open
/		/		A- February 19, 2013	CEO	13-00272	Supply and Delivery of 10 drums Hot	GFB Petron Servicenter	
				B-			Asphalt, 85/100 Pen Test - Bid I	P 916,280.00	
				C- February 19, 2013			Supply and Delivery of 50 drums Emul-	No Bidder	
				D-			sified Asphalt - Bid II		

Legend : A. Conspicuous Places  
B. Print Media  
C. Website / Philgeps  
D. Other Media

Submitted by: NAPOLEON U. NERI  
City Engineer, BAC Charimar

Date: March 27, 2013

## LGU COMPLIANCE ON FULL DISCLOSURE OF BIDS AND PUBLIC OFFERING LGU OROQUIETA CITY

### ABSTRACT OF BIDS AS CALCULATED (CIVIL WORKS)

(Within the Prescribed Period under the Gov't. Procurement Reform Act and Its IRR and to be Updated Quarterly)

For the 1st Quarter CY 2013

POSTED IN				POSTING DATE	REMARKS			
A	B	C	D		OFFICE	OBR NO.	DESCRIPTION/PROJECT NAME	DEALER/SUPPLIER
/		/		A- January 08, 2013	CEO		Improvement of San Vicente Bajo Port at	Grace Construction
			B-	Barangay San Vicente Bajo, Oroquieta City			Corporation	
			C- January 08, 2013	(2nd Notice)			P 24,387,101.45	
			D-					
/		/		A- January 14, 2013	CEO	Trust Fund	Shoreline Protection with Embankment	SBU Builders
			B-	(Phase II) @ El Triunfo Brgy. Lower Loboc,			P 1,308,893.93	Genetian Builders
			C- January 14, 2013	Oroquieta City.				No Bid Security
			D-					
/		/		A- February 25, 2013	CEO	13-01092	Construction of Multi-Purpose Hall (Phase 1)	Aliñab Const.
			B-	at Brgy. Villaflor, Oroquieta City			& Supplies	Genetian Builders
			C- February 25, 2013				P 2,774,221.32	FAILED
			D-					
/		/		A- February 25, 2013	CEO	13-01006	Concreting of Celdran St. from Corner Dullin	SBU Builders
			B-	St. at Brgy. Canubay, Oroquieta City			P 1,399,089.10	Aliñab Const.
			C- February 25, 2013					& Supplies
			D-					FAILED

Note: All Documents Shall Remain to be Posted until the Last Day of the Fiscal Year

Legend : A. Conspicuous Places  
B. Print Medi;  
C. Website / Philgeps  
D. Other Medi

Submitted by: NAPOLEON U. NERI  
City Engineer, BAC Charimar

Date: March 27, 2013

## LGU COMPLIANCE ON FULL DISCLOSURE OF BIDS AND PUBLIC OFFERING LGU OROQUIETA CITY

### ABSTRACT OF BIDS AS CALCULATED (CIVIL WORKS)

(Within the Prescribed Period under the Gov't. Procurement Reform Act and Its IRR and to be Updated Quarterly)

For the 1st Quarter CY 2013

POSTED IN				POSTING DATE	REMARKS				
A	B	C	D		OFFICE	OBR NO.	DESCRIPTION/PROJECT NAME	DEALER/SUPPLIER	
/		/		A- February 25, 2013	CEO		Concreting of Bernad St. (Phase III) Brgy.	RRJ Builders Const.	SBU Builders
				B-			Poblacion 1, Oroquieta City.	& General Mdse.	P 1,412,047.36
				C- February 25, 2013				P 1,408,190.94	
				D-					
/		/		A- February 25, 2013	CEO		Concreting of Deloso St. from Box Culvert to	RRJ Builders Const.	SBU Builders
				B-			Lower Lamac, Brgy. Upper Loboc, this city	& General Mdse.	P 1,879,774.76
				C- February 25, 2013				P 1,883,556.38	
				D-					

Note: All Documents Shall Remain to be Posted until the Last Day of the Fiscal Year

Legend : A. Conspicuous Places  
 B. Print Medi;  
 C. Website / Philgeps  
 D. Other Medi

Submitted by: NAPOLEON U. NERI  
 City Engineer, BAC Charimar

Date: March 27, 2013