

## LGU COMPLIANCE ON FULL DISCLOSURE OF BIDS AND PUBLIC OFFERING LGU OROQUIETA CITY

### ABSTRACT OF BIDS AS CALCULATED - (GOODS)

(Within the Prescribed Period under the Gov't. Procurement Reform Act and Its IRR and to be Updated Quarterly)

For the 3rd Quarter CY 2013

POSTED IN				POSTING DATE	REMARKS				
A	B	C	D		Office	PR NO.	DESCRIPTION	DEALER/ SUPPLIER	
/		/		A- July 17, 2013	CEO Construction Division	13-01470	Supply and Delivery of various ma-	Oroquieta	
			B-	aterials for the construction of 10 units			Construction Supply,		
			C- July 17, 2013	Baths & Toilets at Punta Blanca,			Inc.		
			D-	Barangay Mobod, this city.			P 329,785.57		
/		/		A- July 29, 2013	OCPS EMD	13-01400	Supply and Delivery of various ma-	SBU Construction	
			B-	aterials for the Site Development Plan-			Supplies		
			C- July 29, 2013	Electrical Connection for BSP Camps			P 327,947.00		
			D-	1 & 2 @ Punta Blanca, Brgy Mobod...					
/		/		A- August 14, 2013	OCM	13-01460	Television Promotional Package for	GMA Network, Inc.	
			B-	2013 Inug-og Festival in Oroquieta			P 560,000.00		
			C- August 14, 2013	City.					
			D-						
/		/		A- August 23, 2013	OCPS Motorpool Division	13-01736	Supply and Delivery of 6 sets Tire with	SBU Construction	Philtyres
			B-	Inner Tube & Flap (13.00 x 24), etc.,			Supplies	Corporation	
			C- August 23, 2013	for use in the replacement of worn-			P 1,109,800.00	P 1,112,400.00	
			D-	out tires of various equipments.					
/		/		A- August 23, 2013	CHO	13-01638	Supply and Delivery of various me-	CP Pharma &	
			B-	dicines, for City Health Office.			General Mdse.		
			C- August 23, 2013				P 390,848.00		
			D-						

Legend : A. Conspicuous Places  
B. Print Medi  
C. Website / Philgeps  
D. Other Medi

Submitted by: NAPOLEON U. NERI  
City Engineer, BAC Charimar

Date: September 30, 2013

## LGU COMPLIANCE ON FULL DISCLOSURE OF BIDS AND PUBLIC OFFERING LGU OROQUIETA CITY

### ABSTRACT OF BIDS AS CALCULATED - (GOODS)

(Within the Prescribed Period under the Gov't. Procurement Reform Act and Its IRR and to be Updated Quarterly)

For the 3rd Quarter CY 2013

POSTED IN				POSTING DATE	REMARKS			
A	B	C	D		Office	PR NO.	DESCRIPTION	DEALER/ SUPPLIER
/				A- Sept. 26, 2013	OCM	13-02055	One job order - Sound & Lighting System for Major Fiesta Activities	Blaster pro Audio
		/		B-				Services
				C- Sept. 26, 2013				P 526,400.00
				D-				

Legend : A. Conspicuous Places  
 B. Print Media  
 C. Website / Philgeps  
 D. Other Media

Submitted by: NAPOLEON U. NERI  
 City Engineer, BAC Charimar

Date: September 30, 2013

## LGU COMPLIANCE ON FULL DISCLOSURE OF BIDS AND PUBLIC OFFERING LGU OROQUIETA CITY

### ABSTRACT OF BIDS AS CALCULATED (CIVIL WORKS)

(Within the Prescribed Period under the Gov't. Procurement Reform Act and Its IRR and to be Updated Quarterly)

For the 3rd Quarter CY 2013

POSTED IN				POSTING DATE	REMARKS				
A	B	C	D		OFFICE	OBR NO.	DESCRIPTION/PROJECT NAME	DEALER/SUPPLIER	
/		/		A- August 14, 2013	CEO	13-05714	Drainage System along J.P. Quijano Street,	SBU Builders	Aliñab Construction
			B-	Barangay Poblacion 1, Oroquieta City				& Supplies	
			C- August 14, 2013				P 1,309,957.11	P 1,309,852.30	
			D-						
/		/		A- August 14, 2013	CEO	13-05721	Concreting of Bernad St. (Phase IV)	SBU Builders	Aliñab Construction
			B-	Barangay Poblacion 1, Oroquieta City.			P 2,059,196.13 - R	& Supplies	
			C- August 14, 2013				P 2,070,413.23 - C	Ineligible	
			D-						
/		/		A- August 14, 2013	CEO	13-05713	Improvement of Drainage System along	SBU Builders	Aliñab Construction
			B-	Revil St., Barangay Poblacion II, Oroquieta			P 1,137,703.39	& Supplies	
			C- August 14, 2013	City.				Ineligible	
			D-						
/		/		A- August 14, 2013	CEO	13-05712	Construction of Shoreline Protection, Purok	SBU Builders	Aliñab Construction
			B-	5, Brangay Taboc Sur, Oroquieta City.			P 2,336,612.15 - R	& Supplies	
			C- August 14, 2013				P 2,336,553.95 - C	Ineligible	
			D-						

Note: All Documents Shall Remain to be Posted until the Last Day of the Fiscal Year

Legend : A. Conspicuous Places  
B. Print Medi;  
C. Website / Philgeps  
D. Other Medi

Submitted by: NAPOLEON U. NERI  
City Engineer, BAC Charimar

Date: September 30, 2013

## LGU COMPLIANCE ON FULL DISCLOSURE OF BIDS AND PUBLIC OFFERING LGU OROQUIETA CITY

### ABSTRACT OF BIDS AS CALCULATED (CIVIL WORKS)

(Within the Prescribed Period under the Gov't. Procurement Reform Act and Its IRR and to be Updated Quarterly)

For the 3rd Quarter CY 2013

POSTED IN				POSTING DATE	REMARKS				
A	B	C	D		OFFICE	OBR NO.	DESCRIPTION/PROJECT NAME	DEALER/SUPPLIER	
/		/		A- August 14, 2013	CEO	Trust Fund	Concreting of Roads at Barangays Buntawan,	SBU Builders	Aliñab Construction
				B-			Senote, Tuyabang Alto, Lower Lamac and	P 1,888,271.10	& Supplies
				C- August 14, 2013			San Vicente Alto, this city.		Ineligible
				D-					
/		/		A- September 26, 2013	CEO	13-06993	Improvement of Multi-Purpose Building,	SBU Builders	JTL Construction
				B-			at Barangay Victoria, Oroquieta City.	Did Not Submit	P 569,586.92
				C- September 26, 2013					
				D-					

Note: All Documents Shall Remain to be Posted until the Last Day of the Fiscal Year

Legend : A. Conspicuous Places  
 B. Print Medi;  
 C. Website / Philgeps  
 D. Other Medi

Submitted by: NAPOLEON U. NERI  
 City Engineer, BAC Charimar

Date: September 30, 2013