

LGU COMPLIANCE ON FULL DISCLOSURE OF BIDS AND PUBLIC OFFERING LGU OROQUIETA CITY

ABSTRACT OF BIDS AS CALCULATED - (GOODS)

(Within the Prescribed Period under the Gov't. Procurement Reform Act and Its IRR and to be Updated Quarterly)

For the 3rd Quarter CY 2012

POSTED IN				POSTING DATE	REMARKS				
A	B	C	D		Office	PR NO.	DESCRIPTION	DEALER/ SUPPLIER	
/		/		A- July 06, 2012	OCM/PSD	06-01187	Supply & Delivery of 14 units Lamp	SBU Construction	Oroquieta Const.
			B-				Post, complete with Accessories	Supplies	Supply, Inc.
			C- July 06, 2012				including installation, along Paseo	P 1,497,300.00	Non-responsive
			D-				de Oroquieta, this city.		Bidder
/		/		A- July 13, 2012	OCM	TF-050	Supply and Delivery of 68 units Various	SECC Computer	
			B-				Computers with accessories, etc.	Sales	
			C- July 13, 2012					P 2,846,000.00	
			D-						
/		/		A- August 24, 2012	CHO	08-1580	Supply and Delivery of Various	CP Pharma &	MG Prime
			B-				Medicines For Oroquieta City Health	General Mdse.	Pharmaceutical, Inc.
			C- August 24, 2012				Office.	P 372,318.00	P 372,880.00
			D-						
/		/		A- August 29, 2012	OCM	08-01534	Supply and Delivery of Various Mate-	SBU Construction	Oroquieta Const.
			B-				rials for the Fabrication of 22 Addi-	Supplies	& Supply, Inc.
			C- August 29, 2012				tional 6M x 6M Collapsible Tents, etc.	P 979,130.00	FAILED - 2nd
			D-						envelope un-open
/		/		A- Sept. 17, 2012	OCM	09-01770	Supply and Delivery of 1 unit Large	SBU Construction	
			B-				Format Printer Machine - Smart Series	Supplies	
			C- Sept. 17, 2012				2201S Epson DX5 7ft. Eco Solvent, etc.	P 774,500.00	
			D-						

Note: All Documents Shall Remain to be Posted until the Last Day of the Fiscal Year

Legend : A. Conspicuous Places
B. Print Media
C. Website / Philgeps
D. Other Media

Submitted by: CATALINO R. LARANJO
City Planning & Development Coordinator
BAC Chairman

Date: _____

LGU COMPLIANCE ON FULL DISCLOSURE OF BIDS AND PUBLIC OFFERING LGU OROQUIETA CITY

ABSTRACT OF BIDS AS CALCULATED (CIVIL WORKS)

(Within the Prescribed Period under the Gov't. Procurement Reform Act and Its IRR and to be Updated Quarterly)

For the 3rd Quarter CY 2012

POSTED IN				POSTING DATE	REMARKS				
A	B	C	D		OFFICE	OBR NO.	DESCRIPTION/PROJECT NAME	DEALER/SUPPLIER	
/		/		A- June 03, 2012	CEO	INF-19	Installation of Water System Level II (Phase I) at Brgy. Binuangan	Aliñab Const.	Genetian
			B-	& Supplies				Builders	
			C- June 03, 2012	P 469,845.32				P 470,862.50	
			D-						
/		/		A- July 19, 2012	CEO	INF-20	Construction of Livestock Trading Center (Phase I) at Brgy. Talic, Oroquieta City.	Aliñab Const.	JTL
			B-	Supplies				Construction	
			C- July 19, 2012	P 2,386,000.00 - R				P 2,383,450.39	
			D-	P 2,385,972.40 - C					
/		/		A- August 24, 2012	CEO	INF-21	Renovation of Boy Scout Facilities at Brgy. Mobod, Oroquieta City	Aliñab Const.	SBU Builders
			B-	& Supplies				Did not submit	
			C- August 24, 2012	P 653,295.22					
			D-						
/		/		A- September 04, 2012	CEO	INF-22	Drainage System along Vicente Flores St., Barangay Poblacion II, this city.	RRJ Builders Const.	Philip Const. of
			B-	& General Mdse.				Oroquieta City	
			C- September 04, 2012	P 1,330,789.26				P 1,332,245.10	
			D-						
/		/		A- September 04, 2012	CEO	INF-23	Improvement of Drainage System at Brgy. Proper Langcangan, this city.	RRJ Builders Const.	Philip Const. of
			B-	& General Mdse.				Oroquieta City	
			C- September 04, 2012	P 1,866,769.23				P 1,859,925.00 - R	
			D-					P 1,859,924.37 - C	

Note: All Documents Shall Remain to be Posted until the Last Day of the Fiscal Year

Legend : A. Conspicuous Places
B. Print Media
C. Website / Philgeps
D. Other Media

Submitted by: CATALINO R. LARANJO
City Planning & Development Coordinator
BAC Chairman

Date: _____