

LGU COMPLIANCE ON FULL DISCLOSURE OF BIDS AND PUBLIC OFFERING LGU OROQUIETA CITY

ABSTRACT OF BIDS AS CALCULATED - (GOODS)

(Within the Prescribed Period under the Gov't. Procurement Reform Act and Its IRR and to be Updated Quarterly)

For the 1st Quarter CY 2012

POSTED IN				POSTING DATE	REMARKS			
A	B	C	D		Office	PR NO.	DESCRIPTION	DEALER/ SUPPLIER
/		/		A- Dec. 19, 2011	OCM (PSD)	12-02685	Supply and delivery of 6 sets Tire with	SBU Const.
			B-	Inner Tube & Flap, Size: 13.00 x 24			Supplies	
			C- Dec. 19, 2011	12PR and other items.			P 1,095,605.00	
			D-					
/		/		A- Jan. 30, 2012	CEO	01-00062	Supply and Delivery of Various Materials	GFB Petron
			B-	for the Maintenance of Various City			Servicenter &	
			C- Jan. 30, 2012	Streets and Barangay Roads, this city			Gen. Mdse.	
			D-	[Partial Bid]			BID 1 P 803,130.00	
/		/		A- Jan. 31, 2012	CHO	01-00085	Supply and Delivery of Various	CP Pharma &
			B-	Medicines for City Health Office			Gen. Mdse.	
			C- Jan. 31, 2012				P 370,955.30	
			D-					
/		/		A- Feb. 16, 2012	DepEd	01-00001	Supply and Delivery of Various	Crown Paper
			B-	Furnitures and Fixtures for DepEd			& Stationer	
			C- Feb. 16, 2012	Office, Division of Oroquieta City			BID 1 P 359,100.00	
			D-					
/		/		A- Jan. 17, 2011	OCM	TF-01-003	Supply and Delivery of 27 sets	HLYC Trading
			B-	Computer [with 18.5" LCD Monitor,				
			C- Jan. 17, 2011	Printer and other accessories]			P 1,080,000.00	
			D-					

Note: All Documents Shall Remain to be Posted until the Last Day of the Fiscal Year

Legend : A. Conspicuous Places
B. Print Media
C. Website / Philgeps
D. Other Media

Submitted by: Sgd. CATALINO R. LARANJO
City Planning & Development Coordinator
BAC Chairman

Date: _____

LGU COMPLIANCE ON FULL DISCLOSURE OF BIDS AND PUBLIC OFFERING LGU OROQUIETA CITY

ABSTRACT OF BIDS AS CALCULATED (CIVIL WORKS)

(Within the Prescribed Period under the Gov't. Procurement Reform Act and Its IRR and to be Updated Quarterly)

For the 1st Quarter CY 2012

POSTED IN				POSTING DATE	REMARKS				
A	B	C	D		OFFICE	OBR NO.	DESCRIPTION/PROJECT NAME	DEALER/SUPPLIER	
/		/		A- Dec. 19, 2011	CEO	Trust Fund INF-35	Construction of Basketball Court @ Barangay	Genetian Builders	
				B-			Bolibol, this city.	P 480,011.89	
				C- Dec. 19, 2011					
				D-					
/		/		A- Dec. 19, 2011	CEO	Trust Fund INF-36	Concreting of Bernad Street @ Barangay	RN Builders &	
				B-			Poblacion 1, this city	General Mdse.	
				C- Dec. 19, 2011				P 2,852,004.00	
				D-					
/		/		A- Jan. 17, 2012	CEO	INF-01	Improvement of Multi-Purpose Hall at	JTL	
				B-			Barangay Senote, Oroquieta City	Construction	
				C- Jan. 17, 2012				P 407,426.99	
				D-					
/		/		A- Jan. 30, 2012	CEO	INF-02	Concreting of Mayor Dullin Road at Barangay	JTL	Philip Const.
				B-			Canubay, Oroquieta City	Construction	of Oroq. City
				C- Jan. 30, 2012				P 1,881,968.00 - R	P 1,873,397.00 - R
				D-				P 1,881,964.35 - C	P 1,873,387.28 - C

Note: All Documents Shall Remain to be Posted until the Last Day of the Fiscal Year

Legend : A. Conspicuous Places
B. Print Media
C. Website / Philgeps
D. Other Media

Submitted by: Sgd. CATALINO R. LARANJO
City Planning & Development Coordinator
BAC Chairman

Date: _____

**LGU COMPLIANCE ON FULL DISCLOSURE OF BIDS AND PUBLIC OFFERING
LGU OROQUIETA CITY**

ABSTRACT OF BIDS AS CALCULATED (CIVIL WORKS)

(Within the Prescribed Period under the Gov't. Procurement Reform Act and Its IRR and to be Updated Quarterly)

For the 1st Quarter CY 2012

POSTED IN				POSTING DATE	REMARKS				
A	B	C	D		OFFICE	OBR NO.	DESCRIPTION/PROJECT NAME	DEALER/SUPPLIER	
/		/		A- Feb. 08, 2012	CEO	INF-03	Concreting of Bernad Street (Phase II) at	Aliñab Const.	Ritche-Nathalie
			B-	Barangay Poblacion 1, Oroquieta City			& Supplies	Builders & Gen.	
			C- Feb. 08, 2012				P 1,895,090.01	Mdse.	
			D-					P 1,894,772.10	
/		/		A- Feb. 23 2012	CEO	INF-04	Drainage System at Purok 4 Barangay	Genetian	
			B-	Talairon, Oroquieta City (Second Notice)			Builders		
			C- Feb. 23, 2012				P 944,645.62		
			D-						
/		/		A- Feb. 23, 2012	CEO	INF-05	Concreting of Villaflor-Tuburan-Bunga Road	Philip Const. of	JTL Construction
			B-	at Sitio Tuburan, Barangay Villaflor,			Oroquieta City	P 4,269,271.20 - R	
			C- Feb. 23, 2012	Oroquieta City			P 4,256,684.00 - R	P 4,269,090.03 - C	
			D-				P 4,256,684.54 - C		
/		/		A- March 29, 2012	CEO	INF-06	Constuction of Drainage Canal @ Bernad	RRJ Bldrs. Const.	R.T. Lim Const.
			B-	St. & J.P. Quijano St., Brgy. Pob. 1, x			& Gen. Mdse.	Supplies	
			C- March 29, 2012	Oroquieta City			P 924,155.88	P 924,676.77	
			D-						

Note: All Documents Shall Remain to be Posted until the Last Day of the Fiscal Year

Legend : A. Conspicuous Places
B. Print Media
C. Website / Philgeps
D. Other Media

Submitted by: Sgd. CATALINO R. LARANJO
City Planning & Development Coordinator
BAC Chairman

Date: _____

LGU COMPLIANCE ON FULL DISCLOSURE OF BIDS AND PUBLIC OFFERING LGU OROQUIETA CITY

ABSTRACT OF BIDS AS CALCULATED (CIVIL WORKS)

(Within the Prescribed Period under the Gov't. Procurement Reform Act and Its IRR and to be Updated Quarterly)

For the 1st Quarter CY 2012

POSTED IN				POSTING DATE	REMARKS				
A	B	C	D		OFFICE	OBR NO.	DESCRIPTION/PROJECT NAME	DEALER/SUPPLIER	
/		/		A- March 29, 2012	CEO	INF-07	Rehabilitation of Elementary School Bldg.	Aliñab Const.	Genetian
				B-			at Barangay Taboc Sur, Oroquieta City	& Supplies	Builders
				C- March 29, 2012				P 631,871.00	P 632,254.13
				D-					
/		/		A- March 29, 2012	CEO	INF-08	Rehabilitation of Elementary School Bldg.	Aliñab Const.	Genetian
				B-			at Barangay Poblacion II, Oroquieta City	& Supplies	Builders
				C- March 29, 2012				P 957,291.18	P 957,753.47
				D-					
/		/		A- March 29, 2012	CEO	INF-09	Rehabilitation of Elementary School Bldg.	Aliñab Const.	Genetian
				B-			at OCCES, Barangay Lower Loboc,	& Supplies	Builders
				C- March 29, 2012			Oroquieta City	P 603,665.24	P 604,483.74
				D-					

Note: All Documents Shall Remain to be Posted until the Last Day of the Fiscal Year

Legend : A. Conspicuous Places
 B. Print Media
 C. Website / Philgeps
 D. Other Media

Submitted by: Sgd. CATALINO R. LARANJO
 City Planning & Development Coordinator
 BAC Chairman

Date: _____

LGU COMPLAINE ON FULL DISCLOSURE OF BIDS AND PUBLIC OFFERING LGU OROQUIETA CITY

ABSTRACT OF BIDS AS CALCULATED (SERVICES)

(Within the Prescribed Period under the Gov't. Procurement Reform Act and Its IRR and to be Updated Quarterly)

For the 1st Quarter CY 2012

POSTED IN				POSTING DATE	REMARKS				
A	B	C	D		OFFICE	PR NO.	DESCRIPTION/PROJECT NAME	DEALER/SUPPLIER	
/				A- Jan. 30, 2012	OCM	0003	One job order – Security Services	JKB Republic	Cherubim Security Agency P 1,494,000.00
		/		B-			for Oroquieta Town Center, Bus	Security Agency, Inc.	
				C- Jan. 30, 2012			Terminal, Fish Port & San Vicente		
				D-			Bajo Port, this city [2nd Notice]	P 1,530,000.00	
				A-					
				B-					
				C-					
				D-					
				A-					
				B-					
				C-					
				D-					

Note: All Documents Shall Remain to be Posted until the Last Day of the Fiscal Year

Legend : A. Conspicuous Places
 B. Print Media
 C. Website / Philgeps
 D. Other Media

Submitted by: Sgd. CATALINO R. LARANJO
 City Planning & Development Coordinator
 BAC Chairman

Date: _____