

LGU COMPLIANCE ON FULL DISCLOSURE OF BIDS AND PUBLIC OFFERING LGU OROQUIETA CITY

ABSTRACT OF BIDS AS CALCULATED - (GOODS)

(Within the Prescribed Period under the Gov't. Procurement Reform Act and Its IRR and to be Updated Quarterly)

For the 2nd Quarter CY 2012

POSTED IN				POSTING DATE	REMARKS				
A	B	C	D		Office	PR NO.	DESCRIPTION	DEALER/ SUPPLIER	
/		/		A- April 12, 2012	OCM	TF-032	Supply and Delivery of 10 units Hand-	De Oro Conching	Oroq. Const.
			B-	held Radio and other Items, for			Elect. & Const. Supply	Supply, Inc.	
			C- April 12, 2012	CDRRMC			P 499,205.00 - Read	P 500,000.00	
			D-				P 489,100.00 - Calc.		
/		/		A- May 14, 2012	CHO	05-00823	Supply and Deliver of 288 bots. Parace-	CP Pharma	Mizpah Pharma.
			B-	tamol Drops, etc., for Oroquieta City			& General Mdse.	& Distributor	
			C- May 14, 2012	Health Office.			P 375,664.00	P 303,000.00	
			D-					Specs. are not responsive to the end-user	
/		/		A- May 28, 2012	OCM	05-00909	Supply and Delivery of Various CCTV	Drivenet Comm.	Magnaphil
			B-	Equipment and Cabling Supplies			System, Inc.	System Sales	
			C- May 28, 2012				P 3,473,110.00	P 3,498,230.00	
			D-				Non-responsive bidder		
/		/		A- June 21, 2012	CEO	06-01115	Supply and Delivery of Various Const.	Oroquieta Const.	SBU Construction
			B-	Materials for the Const. of Health			Supply, Inc.	Supplies	
			C- June 21, 2012	Center @ Brgy. Lower Rizal, this city.			FAILED	P 305,739.12	
			D-						

Note: All Documents Shall Remain to be Posted until the Last Day of the Fiscal Year

Legend : A. Conspicuous Places
 B. Print Media
 C. Website / Philgeps
 D. Other Media

Submitted by: Sgd. CATALINO R. LARANJO
 City Planning & Development Coordinator
 BAC Chairman

Date: _____

**LGU COMPLIANCE ON FULL DISCLOSURE OF BIDS AND PUBLIC OFFERING
LGU OROQUIETA CITY**

ABSTRACT OF BIDS AS CALCULATED (CIVIL WORKS)

(Within the Prescribed Period under the Gov't. Procurement Reform Act and Its IRR and to be Updated Quarterly)

For the 2nd Quarter CY 2012

POSTED IN				POSTING DATE	REMARKS					
A	B	C	D		OFFICE	OBR NO.	DESCRIPTION/PROJECT NAME	DEALER/SUPPLIER		
/		/		A- April 12, 2012	CEO	INF-10	Rehabilitation of Elementary School Bldg.	JTL Construction		
				B-			at Barangay Talairon,	P 632,351.72		
				C- April 12, 2012			Oroquieta City (2nd Notice)			
				D-						
/		/		A- April 24, 2012	CEO	INF-11	Construction of Drainage Canal (Open Canal)	R.T. Lim Const.	RRJ Bldrs. Const.	
				B-			@ Brgy. Upper Loboc, Oroquieta City	Supply	& Gen. Mdse.	
				C- April 24, 2012			P 939,350.56	P 938,353.95		
				D-						
/		/		A- April 24, 2012	CEO	INF-12	Construction of New Fruit Stand Stalls @	Aliñab Const.	Genetian	
				B-			Public Market, Poblacion II, Oroquieta City	Supplies	Builders	
				C- April 24, 2012			P 1,011,095.91	Did not submit		
				D-						
/		/		A- May 14, 2012	CEO	INF-13	Construction of 2-Barrel Box Culvert with	Aliñab Const.	Genetian	
				B-			Concreting of Approach at Brgy. Bunga,	Supplies	Builders	
				C- May 14, 2012			Oroquieta City.	P 2,182,822.57	Did not submit	
				D-						

Note: All Documents Shall Remain to be Posted until the Last Day of the Fiscal Year

Legend : A. Conspicuous Places
B. Print Media
C. Website / Philgeps
D. Other Media

Submitted by: Sgd. CATALINO R. LARANJO
City Planning & Development Coordinator
BAC Chairman

Date: _____

**LGU COMPLIANCE ON FULL DISCLOSURE OF BIDS AND PUBLIC OFFERING
LGU OROQUIETA CITY**

ABSTRACT OF BIDS AS CALCULATED (CIVIL WORKS)

(Within the Prescribed Period under the Gov't. Procurement Reform Act and Its IRR and to be Updated Quarterly)

For the 2nd Quarter CY 2012

POSTED IN				POSTING DATE	REMARKS				
A	B	C	D		OFFICE	OBR NO.	DESCRIPTION/PROJECT NAME	DEALER/SUPPLIER	
/		/		A- May 14, 2012	CEO	INF-14	Construction of Additional 2 units Halang-	JTL Construction	
				B-			Halang Stalls at Brgy. Poblacion I, Oroquieta	P 362,673.48 - R	
				C- May 14, 2012			City.	P 362,553.50 - C	
				D-					
/		/		A- May 30, 2012	CEO	INF-15	Imp. Of Drainage System (Const. of RC Box	Genetian Builders	Aliñab Const.
				B-			Culvert across Catane Extn. & Open Canal	P 938,198.83	Supplies
				C- May 30, 2012			along S. Marapao St. at Brgy. Lower Lang-		Did not submit
				D-			cangan, this city.		
/		/		A- May 31, 2012	CEO	INF-16	Imp. Of Drainage System (Replacement of	Philip Const. of	JTL
				B-			36"Ø RCPC to RC Box Culvert across Judge	Oroquieta City	Construction
				C- May 31, 2012			Malcolm Enerio St. corner Pausal Road) at	P 1,864,104.00 - R	P 1,900,618.97
				D-			Brgy. Proper Langcangan, this city.	P 1,864,064.86 - C	
/		/		A- May 31, 2012	CEO	INF-17	Imp. Of Drainage System (Replacement of	Philip Const. of	JTL
				B-			2 Lines Culvert Pipes to 2 Units RC Box Cul-	Oroquieta City	Construction
				C- May 31, 2012			verts) across Cong. G. Sambo St. at Brgy.	P 1,427,963.80 - R	P 1,426,305.97
				D-			Lower Lamac, this city.	P 1,427,892.85 - C	

Note: All Documents Shall Remain to be Posted until the Last Day of the Fiscal Year

Legend : A. Conspicuous Places
B. Print Media
C. Website / Philgeps
D. Other Media

Submitted by: Sgd. CATALINO R. LARANJO
City Planning & Development Coordinator
BAC Chairman

Date: _____

LGU COMPLIANCE ON FULL DISCLOSURE OF BIDS AND PUBLIC OFFERING LGU OROQUIETA CITY

ABSTRACT OF BIDS AS CALCULATED (CIVIL WORKS)

(Within the Prescribed Period under the Gov't. Procurement Reform Act and Its IRR and to be Updated Quarterly)

For the 2nd Quarter CY 2012

POSTED IN				POSTING DATE	REMARKS				
A	B	C	D		OFFICE	OBR NO.	DESCRIPTION/PROJECT NAME	DEALER/SUPPLIER	
/				A- June 05, 2012	CEO	INF-18	Improvement of Drainage System (Const.	Genetian	Aliñab Const.
				B-			of RC Box Culvert and Covered Canal along	Builders	Supplies
		/		C- June 05, 2012			Paseo de Oroquieta/Catane Street) at Brgy.	P 475,522.88	Did not submit
				D-			Poblacion 1, Oroquieta City		

Note: All Documents Shall Remain to be Posted until the Last Day of the Fiscal Year

Legend : A. Conspicuous Places
 B. Print Media
 C. Website / Philgeps
 D. Other Media

Submitted by: Sgd. CATALINO R. LARANJO
 City Planning & Development Coordinator
 BAC Chairman

Date: _____

LGU COMPLAINE ON FULL DISCLOSURE OF BIDS AND PUBLIC OFFERING LGU OROQUIETA CITY

ABSTRACT OF BIDS AS CALCULATED (SERVICES)

(Within the Prescribed Period under the Gov't. Procurement Reform Act and Its IRR and to be Updated Quarterly)

For the 2nd Quarter CY 2012

POSTED IN				POSTING DATE	REMARKS			
A	B	C	D		OFFICE	PR NO.	DESCRIPTION/PROJECT NAME	DEALER/SUPPLIER
/			/	A-				
				B-				
				C-				
				D-				
				A-				
				B-				
				C-				
				D-				
				A-				
				B-				
				C-				
				D-				
				A-				
				B-				
				C-				
				D-				

Note: All Documents Shall Remain to be Posted until the Last Day of the Fiscal Year

Legend : A. Conspicuous Places
 B. Print Media
 C. Website / Philgeps
 D. Other Media

Submitted by: CATALINO R. LARANJO
 City Planning & Development Coordinator
 BAC Chairman

Date: _____