

## LGU COMPLIANCE ON FULL DISCLOSURE OF BIDS AND PUBLIC OFFERING LGU OROQUIETA CITY

### ITEMS TO BID (GOODS)

(Within the Prescribed Period under the Gov't. Procurement Reform Act and Its IRR and to be Updated Quarterly)

For the 1st Quarter CY 2013

POSTED IN				POSTING DATE	REMARKS			
A	B	C	D		OFFICE	PR NO.	DESCRIPTION/PROJECT NAME	ABC
/		/		A- January 14, 2013	City Public Services	13-00041	One Job Order-Reconditioning & Repairing	<b>P 3,000,000.00</b>
				B-			Services for 3 Units Heavy Equipment	
				C- January 14, 2013				
				D-				
/		/		A- February 04, 2013	OCM	13-00001	One Job Order-Security Guard Services	P 1,836,000.00
				B-			for Oroquieta Bus Terminal, Oroquieta	
				C- February 04, 2013			City Fish Port & San Vicente Bajo	
				D-			Port. (2nd Notice)	
/		/		A- February 04, 2013	CHO	13-00150	Supply and Delivery of 144 bots. Para-	P 398,784.00
				B-			cetamol Drops, etc., for City Health	
				C- February 04, 2013			Office, this city.	
				D-				
/		/		A- February 19, 2013	CEO Construction Division	13-00286	Supply and Delivery of Various Cons-	P 321,640.00
				B-			truction Materials, for the Construction	
				C- February 19, 2013			of Multi-Purpose Bldg. (Phase III) at Brgy.	
				D-			Taboc Norte.	
/		/		A- February 19, 2013	CEO	13-00272	Supply and Delivery of 10 drums Hot	<b>P 154,380.00</b>
				B-			Asphalt, 85/100 Pen Test - Bid I	
				C- February 19, 2013			Supply and Delivery of 50 drums Emul-	<b>P 850,650.00</b>
				D-			sified Asphalt - Bid II	

Note: All Documents Shall Remain to be Posted until the Last Day of the Fiscal Year

Legend : A. Conspicuous Place  
B. Print Medi  
C. Website / Philgep  
D. Other Medi

Submitted by: NAPOLEON U. NERI  
City Engineer, BAC Charimar

Date: March 27, 2013

## LGU COMPLIANCE ON FULL DISCLOSURE OF BIDS AND PUBLIC OFFERING LGU OROQUIETA CITY

### ITEMS TO BID (CIVIL WORKS)

(Within the Prescribed Period under the Gov't. Procurement Reform Act and Its IRR and to be Updated Quarterly)

For the 1st Quarter CY 2013

POSTED IN				POSTING DATE	REMARKS			
A	B	C	D		OFFICE	OBR NO.	DESCRIPTION/PROJECT NAME	ABC
/		/		A- January 08, 2013	CEO		Improvement of San Vicente Bajo Port at	P 24,395,712.42
				B-			Barangay San Vicente Bajo, Oroquieta City	
				C- January 08, 2013			(2nd Notice)	
				D-				
/		/		A- January 14, 2013	CEO	Trust Fund	Shoreline Protection with Embankment	P 1,310,477.27
				B-			(Phase II) @ El Triunfo Brgy. Lower Loboc,	
				C- January 14, 2013			Oroquieta City.	
				D-				
/		/		A- February 25, 2013	CEO	13-01092	Construction of Multi-Purpose Hall (Phase 1)	P 2,781,474.37
				B-			at Brgy. Villaflor, Oroquieta City	
				C- February 25, 2013				
				D-				
/		/		A- February 25, 2013	CEO	13-01006	Concreting of Celdran St. from Corner Dullin	P 1,404,097.25
				B-			St. at Brgy. Canubay, Oroquieta City	
				C- February 25, 2013				
				D-				

Note: All Documents Shall Remain to be Posted until the Last Day of the Fiscal Year

Legend : A. Conspicuous Place  
B. Print Medi  
C. Website / Philgeps  
D. Other Medi

Submitted by: NAPOLEON U. NERI  
City Engineer, BAC Charimar

Date: March 27, 2013

## LGU COMPLIANCE ON FULL DISCLOSURE OF BIDS AND PUBLIC OFFERING LGU OROQUIETA CITY

### ITEMS TO BID (CIVIL WORKS)

(Within the Prescribed Period under the Gov't. Procurement Reform Act and Its IRR and to be Updated Quarterly)

For the 1st Quarter CY 2013

POSTED IN				POSTING DATE	REMARKS			
A	B	C	D		OFFICE	OBR NO.	DESCRIPTION/PROJECT NAME	ABC
/		/		A- February 25, 2013	CEO		Concreting of Bernad St. (Phase III) Brgy.	P 1,884,788.42
				B-			Poblacion 1, Oroquieta City.	
				C- February 25, 2013				
				D-				
/		/		A- February 25, 2013	CEO		Concreting of Deloso St. from Box Culvert to	P 1,413,123.06
				B-			Lower Lamac, Brgy. Upper Loboc, this city	
				C- February 25, 2013				
				D-				

Note: All Documents Shall Remain to be Posted until the Last Day of the Fiscal Year

Legend :  
 A. Conspicuous Place  
 B. Print Medi  
 C. Website / Philgeps  
 D. Other Medi

Submitted by: NAPOLEON U. NERI  
 City Engineer, BAC Charimar

Date: March 27, 2013