

LGU COMPLIANCE ON FULL DISCLOSURE OF BIDS AND PUBLIC OFFERING LGU OROQUIETA CITY

ITEMS TO BID (GOODS)

(Within the Prescribed Period under the Gov't. Procurement Reform Act and Its IRR and to be Updated Quarterly)

For the 2nd Quarter CY 2012

POSTED IN				POSTING DATE	REMARKS			
A	B	C	D		OFFICE	PR NO.	DESCRIPTION/PROJECT NAME	ABC
/		/		A- April 12, 2012	OCM	TF-032	Supply and Delivery of 10 units	P 500,000.00
				B-			Handheld Radio and other Items,	
				C- April 12, 2012			for CDRRMC	
				D-				
/		/		A- May 14, 2012	CHO	05-00823	Supply and Deliver of 288 bots. Parace-	P 378,976.00
				B-			tamol Drops, etc., for Oroquieta City	
				C- May 14, 2012			Health Office.	
				D-				
/		/		A- May 28, 2012	OCM	05-00909	Supply and Delivery of Various CCTV	P 3,500,000.00
				B-			Equipment and Cabling Supplies	
				C- May 28, 2012				
				D-				
/		/		A- June 21, 2012	CEO	06-01115	Supply and Delivery of Various Const.	P 310,866.94
				B-			Materials for the Const. of Health	
				C- June 21, 2012			Center @ Brgy. Lower Rizal, this city.	
				D-				

Note: All Documents Shall Remain to be Posted until the Last Day of the Fiscal Year

Legend : A. Conspicuous Places
 B. Print Media
 C. Website / Philgeps
 D. Other Media

Submitted by: Sgd. CATALINO R. LARANJO
 City Planning & Development Coordinator
 BAC Chairman

Date: _____

LGU COMPLIANCE ON FULL DISCLOSURE OF BIDS AND PUBLIC OFFERING LGU OROQUIETA CITY

ITEMS TO BID (CIVIL WORKS)

(Within the Prescribed Period under the Gov't. Procurement Reform Act and Its IRR and to be Updated Quarterly)

For the 2nd Quarter CY 2012

POSTED IN				POSTING DATE	REMARKS			
A	B	C	D		OFFICE	OBR NO.	DESCRIPTION/PROJECT NAME	ABC
/		/		A- April 12, 2012	CEO	INF-10	Rehabilitation of Elementary School Bldg.	P 634,943.84
				B-			at Barangay Talairon,	
				C- April 12, 2012			Oroquieta City (2nd Notice)	
				D-				
/		/		A- April 24, 2012	CEO	INF-11	Construction of Drainage Canal (Open Car	P 939,898.40
				B-			@ Brgy. Upper Loboc, Oroquieta City	
				C- April 24, 2012				
				D-				
/		/		A- April 24, 2012	CEO	INF-12	Construction of New Fruit Stand Stalls @	P 1,012,081.94
				B-			Public Market, Poblacion II, Oroquieta City	
				C- April 24, 2012				
				D-				
/		/		A- May 14, 2012	CEO	INF-13	Construction of 2-Barrel Box Culvert with	P 2,183,849.43
				B-			Concreting of Approach at Brgy. Bunga,	
				C- May 14, 2012			Oroquieta City.	
				D-				

Note: All Documents Shall Remain to be Posted until the Last Day of the Fiscal Year

Legend : A. Conspicuous Places
B. Print Media
C. Website / Philgeps
D. Other Media

Submitted by: CATALINO R. LARANJO
City Planning & Development Coordinator
BAC Chairman

Date: _____

LGU COMPLIANCE ON FULL DISCLOSURE OF BIDS AND PUBLIC OFFERING LGU OROQUIETA CITY

ITEMS TO BID (CIVIL WORKS)

(Within the Prescribed Period under the Gov't. Procurement Reform Act and Its IRR and to be Updated Quarterly)

For the 2nd Quarter CY 2012

POSTED IN				POSTING DATE	OFFICE	OBR NO.	REMARKS	
A	B	C	D				DESCRIPTION/PROJECT NAME	ABC
/		/		A- May 14, 2012	CEO	INF-14	Construction of Additional 2 units Halang-	P 363,795.89
				B-			Halang Stalls at Brgy. Poblacion I, Oroquieta	
				C- May 14, 2012			City.	
				D-				
/		/		A- May 30, 2012	CEO	INF-15	Imp. Of Drainage System (Const. of RC Box	P 939,199.62
				B-			Culvert across Catane Extn. & Open Canal	
				C- May 30, 2012			along S. Marapao St. at Brgy. Lower Lang-	
				D-			cangan, this city.	
/		/		A- May 31, 2012	CEO	INF-16	Imp. Of Drainage System (Replacement of	P 1,437,021.88
				B-			36"Ø RCPC to RC Box Culvert across Judge	
				C- May 31, 2012			Malcolm Enerio St. corner Pausal Road) at	
				D-			Brgy. Proper Langcangan, this city.	
/		/		A- May 31, 2012	CEO	INF-17	Imp. Of Drainage System (Replacement of	P 1,427,992.72
				B-			2 Lines Culvert Pipes to 2 Units RC Box Cul-	
				C- May 31, 2012			verts) across Cong. G. Sambo St. at Brgy.	
				D-			Lower Lamac, this city.	

Note: All Documents Shall Remain to be Posted until the Last Day of the Fiscal Year

Legend : A. Conspicuous Places
B. Print Media
C. Website / Philgeps
D. Other Media

Submitted by: CATALINO R. LARANJO
City Planning & Development Coordinator
BAC Chairman

Date: _____

LGU COMPLIANCE ON FULL DISCLOSURE OF BIDS AND PUBLIC OFFERING LGU OROQUIETA CITY

ITEMS TO BID (CIVIL WORKS)

(Within the Prescribed Period under the Gov't. Procurement Reform Act and Its IRR and to be Updated Quarterly)

For the 2nd Quarter CY 2012

POSTED IN				POSTING DATE	REMARKS			
A	B	C	D		OFFICE	OBR NO.	DESCRIPTION/PROJECT NAME	ABC
/				A- June 05, 2012	CEO	INF-18	Improvement of Drainage System (Const.	P 476,493.40
		/		B-			of RC Box Culvert and Covered Canal along	
				C- June 05, 2012			Paseo de Oroquieta/Catane Street) at Brgy.	
				D-			Poblacion 1, Oroquieta City	
/								
/								

Note: All Documents Shall Remain to be Posted until the Last Day of the Fiscal Year

Legend : A. Conspicuous Places
 B. Print Media
 C. Website / Philgeps
 D. Other Media

Submitted by: CATALINO R. LARANJO
 City Planning & Development Coordinator
 BAC Chairman

Date: _____

LGU COMPLAINT ON FULL DISCLOSURE OF BIDS AND PUBLIC OFFERING LGU OROQUIETA CITY

ITEMS TO BID (SERVICES)

(Within the Prescribed Period under the Gov't. Procurement Reform Act and Its IRR and to be Updated Quarterly)

For the 2nd Quarter CY 2012

POSTED IN				POSTING DATE	REMARKS			
A	B	C	D		OFFICE	PR NO.	DESCRIPTION/PROJECT NAME	ABC
/		/		A-				
				B-				
				C-				
				D-				
				A-				
				B-				
				C-				
				D-				
				A-				
				B-				
				C-				
				D-				

Note: All Documents Shall Remain to be Posted until the Last Day of the Fiscal Year

Submitted by: CATALINO R. LARANJO
City Planning & Development Coordinator
BAC Chairman

Date: _____

Legend: A. Conspicuous Places
B. Print Media
C. Website / Philgeps
D. Other Media